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PRICING SCHEDULE 

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY 
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET 
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 

LINE
ITEM                                         UNIT OF   UNIT             TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE            PRICE

0001 MOBILIZATION/    
  DEMOBILIZATION          1 LUMP SUM LUMP SUM $__________ 

0002 CLEARING AND     
  GRUBBING               12* AC        $_______ $__________ 

0003 EXCAVATION  

0003AA EXCAVATION (DEGRADE 
  LEVEE 4-FEET)   61,100* CY $_______ $__________ 

0003AB EXCAVATION (DEGRADE 
  EXISTING 
  LEVEE 4-FEET)    2,670* CY $_______ $__________ 

0004 EMBANKMENT        

0004AA IMPERVIOUS FILL     
  (CUTOFF WALL CAP)   21,100* CY $_______ $__________ 

0004AB EMBANKMENT FILL     
     61,000* CY $_______ $__________ 

0005 SLURRY CUT-OFF WALL  412,500* SF $_______ $__________ 

0006 GRAVEL ROAD (4")       3,200* TON $_______ $__________ 

0007 ASPHALT CONCRETE  
  PAVEMENT (2")         1,790* TON $_______ $__________ 

0008  AGGREGATE SURFACE  
  COURSE (8")           7,160* TON $_______ $__________ 

0009 SUBBASE COURSE (6")    5,370*  TON  $_______ $__________ 

0010   CENTER YELLOW  
  STRIPE (4")     
  ON PAVEMENT ROAD      7,250*  LF        $_______   $__________ 

0011 SHOULDER WHITE  
  STRIPE               14,500* LF $_______ $__________ 

0012   IRRIGATION LINE 
  TEMPORARY CUT &  
  BYPASS CONNECTION 
  (STA. 20+50 & 128+00)       1  LUMP SUM LUMP SUM $__________ 



W91238-04-B-0006 

0013 EROSION CONTROL           12* AC $_______ $__________ 

0014 PIPE GATE                  2   EA   $_______ $__________ 

                                     TOTAL ESTIMATED PRICE   $_______________ 

* QUANTITY IS AN ESTIMATED AMOUNT.  SEE SECTION 00700, FAR 52.211-18, FOR
VARIATION IN ESTIMATED QUANTITY CONTRACT CLAUSE. 

1.  Prices must be submitted on all individual items of this Pricing Schedule.  Failure to do so 
may cause the proposal to be determined "unacceptable". 

2.  If a modification to a price based on unit price is submitted which provides for a lump sum 
adjustment to the total estimated price, the applications of the lump sum adjustment to each unit 
price in the Pricing Schedule must be stated.  If it is not stated, the bidder/offeror agrees 
that the lump sum adjustment shall be applied on a pro rata basis to every unit price in the 
Pricing Schedule. 

3.  The bidder/offeror shall distribute his indirect costs (overhead, profit, bond, etc.) over 
all the items in the Pricing Schedule.  The Government will review all submitted Pricing 
Schedules for any unbalancing of the items.  Any submitted Pricing Schedule determined to be 
unbalanced may cause the proposal to be determined "unacceptable". 

4.  The lump sum, "LS", line items above are not "estimated quantity" line items and therefore 
are not subject to the Variation in Quantity contract clause. 

5. EFARS 52.214-5000   ARITHMETIC DISCREPANCIES 

    (a)  For the purpose of initial evaluation of bids, the following will be utilized in the 
resolving arithmetic discrepancies found on the face of Pricing Schedule as submitted by the 
bidder:
    (1)  Obviously misplaced decimal points will be corrected; 
    (2)  Discrepancy between unit price and extended price, the unit price will govern; 
    (3)  Apparent errors in extension of unit prices will be corrected; 
    (4)  Apparent errors in addition of lump-sum and extended prices will be corrected. 
    (b)  For the purpose of bid evaluation, the Government will proceed on the assumption that 
the bidder intends the bid to be evaluated on basis of the unit prices, the totals arrived at by 
resolution of arithmetic discrepancies as provided above and the bid will be so reflected on the 
abstract of bids. 
    (c) These correction procedures shall not be used to resolve any ambiguity concerning which 
bid is low. 

6.  EFARS 52.211-5000 EVALUATION OF SUBDIVIDED ITEMS  – EFARS   

     Item No. 0003 is subdivided into two or more estimated quantities and are is be separately 
priced.  The Government will evaluate each of these items on the basis of total price of its sub-
items.

7. EFARS 52.211-5001  VARIATIONS IN ESTIMATED QUANTITIES - SUBDIVIDED ITEMS (MAR 1995) 

    This variation in estimated quantities clause is applicable only to Items Nos. 0003AA and 
0003AB.
    a.  Variation from the estimated quantity in the actual work performed under any second or 
subsequent sub-item or elimination of all work under such a second or subsequent sub-item will 
not be the basis for an adjustment in contract unit price. 
    b.  Where the actual quantity of work performed for Items Nos. 0003AA and 0003AB is less than 
85% of the quantity of the first sub-item listed under such item, the contractor will be paid at 
the contract unit price for that sub-item for the actual quantity of work performed and, in 
addition, an equitable adjustment shall be made in accordance with the clause FAR 52.211-18, 
Variation in Estimated Quantities. 
    c.  If the quantity of work performed under Items Nos. 0003AA and 0003AB exceeds 115% or is 
less than 85% of the total estimated quantity of the sub-items under that item, and/or if the 
quantity of work performed under the second sub-item or any subsequent sub-item under Item Nos. 
0003AA and 0003AB exceeds 115% or is less than 85% of the estimated quantity of any such sub-
item, and if such variation causes an increase or a decrease in the time required for performance 
of this contract, the contract completion time will be adjusted in accordance with the clause FAR 
52.212-18, Variation in Estimated Quantities.
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prior to the pre-work conference. 

NOTE:  The Contractor shall have one or more Safety and Health Persons, 
each of whom meets the qualifications of (B)(2) Qualifications for Safety 
and Health Person(s), physically present on the actual site of the work 
whenever work of any sort is being performed by a Contractor, 
subcontractor, or supplier personnel on the work site.  The foregoing 
clause language shall not be interpreted to contravene this note.

1.8   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER1.8   TIME EXTENSIONS FOR UNUSUALLY SEVERE WEATHER

COLUSA

  JAN   FEB   MAR   APR   MAY   JUN   JUL   AUG   SEP   OCT   NOV   DEC
  (07)  (06)  (05)  (04)  (01)  (00)  (00)  (00)  (01)  (02)  (05)  (07)

      (C)Upon acknowledgement of the Notice to Proceed (NTP) and continuing 
throughout the contract, the Contractor will record on the daily CQC 
report, the occurrence of adverse weather and resultant impact to normally 
scheduled work.  Actual adverse weather delay days must prevent work on 
critical activities for 50 percent or more of the Contractor's scheduled 
work day. (ER 415-1-15, 31 OCT 89)

 1.9   MONTHLY SAFETY INSPECTION

A monthly on-site inspection will be made by the insurance carriers of the 
prime and subcontractors.  The Contractor's safety program will be reviewed 
and a meeting will be held with the Contracting Officer's Representative to 
discuss the job-site safety.  A written report will be made by the 
Contractor stating the results of the inspection and the action taken.

1.10   AGGREGATE SOURCES

  (A)  Operations:

               (1)  Limits of Work Area:  The limits of the area within 
which operations may be carried on are shown on the drawings.  [The depth 
to which the Contractor may operate is subject to approval, but is limited 
only by the extent of the existence of satisfactory material.]  [The limits 
of depth to which the Contractor may operate are shown on the drawings.]

               (2)  Disposal of Waste Materials:  All overburden removed, 
and all other waste material including materials designated unsuitable for 
use in the production of concrete aggregate shall become the property of
the contractor for disposal in accordance with Federal, State, and Local
law.

No separate payment will be made for the 
disposal of waste material but the cost thereof shall be included in the 
respective bid prices for the various parts of the concrete work in which 
the aggregates are used.

               (3)  Plan of Operations:  Prior to beginning operations in 
the deposit, the Contractor shall submit a plan of operation in sufficient 
detail to indicate the following:

                   (i)  The proposed extent of the operation including 
depth.

SECTION 01505  Page 8 ENCL 1 TO AMEND NO. 0007
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Contractor's selected controlled low strength material mix.  Tests 
shall be performed by an independent commercial laboratory 
complying with required certification as described in SECTION 
01451a:  CONTRACTOR QUALITY CONTROL.

1.4   DEFINITIONS

1.4.1   Degree of Compaction

Degree of compaction shall be expressed as a percentage of the maximum dry 
density obtained by the test procedures presented in ASTM D 698.

1.4.2   Utility Location

Utility location may consist of one pipe or a series of pipes located in 
close proximity and associated with a single facility.

1.4.3   Excavation

Excavation shall consist of the removal of asphalt pavement and soil 
materials in preparing the levee slope, the berm surface, levee toe and 
levee embankment to the lines and grades shown on the drawings.

1.4.4   Lean Mix Concrete

Lean mix concrete shall consist of three (3) sack cement mix, or equivalent 
having a 28-day strength between 50 to 200 psi when tested in accordance 
with ASTM C 39/C 39M.  The lean mix concrete aggregate shall have a maximum 
size of 3/8-inch, and a water content sufficient to produce a 6 to 8-inch 
slump with a maximum air content of 5 percent.  The hydraulic conductivity 

of 10-5 cm/sec or less when tested in accordance with ASTM D 5084 for 
28-day samples

1.4.5   Controlled Low Strength Material

At the option of the Contractor, controlled low strength material (CLSM) 
may be used as bedding support.  CLSM shall meet the requirements specified 
in ASTM C 33 and in ACI 229R.  CLSM shall have a 28-day compressive 
strength between 50 to 200 psi when tested in accordance with ASTM C 39/C 

39M.  The hydraulic conductivity of 10-5 cm/sec or less when tested in 
accordance with ASTM D 5084 for 28-day samples.  The concrete shall be 
vibrated under pipe haunches to insure contact with the pipe.

1.5   MEASUREMENT AND PAYMENT

This work is incidental to levee degradation, utility abandonment, cut and 
replacement or reinstallation and bypassing and shall be compensated under 
the corresponding Bid Item for each specific utility.  Otherwise no 
separate payment will be made for work specified in this section.

PART 2   PRODUCTS

2.1   MATERIALS

2.1.1   Satisfactory Materials

Satisfactory materials are materials classified by ASTM D 2487 as SM, SC, 
ML, and CL and any combination thereof with a maximum particle size up to 1 

SECTION 02222  Page 4     NCL 1 TO AMEND NO. 0007
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SECTION 02231

CLEARING, GRUBBING AND STRIPPING

PART 1   GENERAL

1.1   PROTECTION

1.1.1   Protection of Existing Work

Before beginning any work for removals, the Contractor shall carefully 
survey the existing work and examine the drawings and specifications to 
determine the extent of the work.  The Contractor shall take all necessary 
precautions to ensure against damage to existing work to remain in-place or 
to be reused, and any damage to such work shall be repaired or replaced as 
approved by the Contracting Officer at no additional cost to the 
Government.  The Contractor shall carefully coordinate the work of this 
section with all other work and construct and maintain shoring, bracing and 
supports, as required.  The Contractor shall ensure the adequacy of the 
structural supports or add new supports as may be required as a result of 
any cutting, removal, or demolition work performed under any part of this 
contract.

1.1.2   Environmental Protection

All work and Contractor operations shall comply with the requirements of 
SECTION 01355 ENVIRONMENTAL PROTECTION.

1.1.3   Burning

The use of burning at the project site for the disposal of refuse and 
debris will not be permitted.

1.1.4   Use of Explosives

Use of explosives will not be permitted.

1.2   MEASUREMENT AND PAYMENT

The cost of all plant, labor and material to perform the clearing, grubbing 
and stripping and miscellaneous demolition work described in this section shall be
included in the contract lump sum price.  This price shall constitute full compen-
sation for all equipment, labor, materials and incidentals necessary to complete the 
work specified herein.  Payment for refilling of holes resulting from 
grubbing and removal or plugging of abandoned pipe and conduits will be 
included in the contract lump sum price for clearing and grubbing.  No 
separate or direct payment will be made for stockpiling and disposition of 
stripped materials.  All costs in connection therewith will be considered 
as a subsidiary obligation of the Contractor.  If re-growth of vegetation 
or trees occurs after clearing and grubbing and before placement of 
embankment, and the Contractor is required to clear and grub again prior to 
embankment construction, no payment will be made for this additional 
clearing and grubbing.

Separate payment for removal and disposal of stairs and miscellaneous 

SECTION 02231  Page 2     ENCL 1 TO AMEND NO. 0007 
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3.2.15   Cleanup

The Contractor shall continually all clean up slurry wastes, debris and 
leftover materials resulting from the cutoff wall construction process.
After completion of the work, the site shall be cleared of all debris which 
may have accumulated in the execution of the work.  During the final 
disposal of the bentonite slurry, the material shall be flocculated to 
separate the bentonite from the water.  Spoils generated by the cutoff wall 
construction shall become the property of the Contractor and the Contractor 
shall be responsible for disposal of waste materials in accordance with all 
Federal, State, and local regulations and codes, such as the Clean Water 
Act and the National Historic Preservation Act.

3.3   QUALITY CONTROL

The Contractor shall be responsible for project quality control records.
Observation, measurements, and tests described in these specifications 
shall be performed for quality control.  All quality control records, 
routine testing procedures, summaries, observations, and measurements shall 
be available for inspection by the Contracting Officer's Representative at 
any time.  Final acceptance of the slurry wall shall be based on the 
results of field measurements and bulk samples collected and tested as 
described in subparagraphs "Excavation and Backfill Soundings" and 
"Backfill Properties".  The laboratory shall be an independent commercial 
laboratory and shall comply with requirements of SECTION 01451A CONTRACTOR 
QUALITY CONTROL.

3.3.1   Bentonite

Each truckload of bentonite delivered to the site shall be sampled in 
accordance with Section 4 of API Spec 13A.  The samples shall be tested in 
accordance with the procedures of Section 3 of API Spec 13A to confirm 
conformance with the physical and chemical requirements listed in Table 3.1 
of Section 3.

3.3.2   Water

Water for construction shall be the responsibility of the Contractor.
Prior to the start of construction, the source of water to be mixed with 
the bentonite shall be tested for pH, hardness, and oil, organic, etc.
Subsequent to the start of construction testing shall be conducted every 
month.  Tests shall conform with the requirements of API RP 13B-1 and 
these specifications.  Testing of water and the water results shall conform 
to the requirements listed in Part 2, subparagraph "Water".

3.3.3   Wash Water

Any wash water pumped from the slurry plant to the cutoff wall shall be 
monitored.  The wash water shall be properly disposed of.  The wash water 
shall not be allowed to dilute the cutoff wall slurry or backfill nor shall 
it be allowed to spill off the levee crown onto the levee slopes.

3.3.4   Slurry Properties

All tests specified in this paragraph shall be conducted in accordance with 
API RP 13B-1.  The bentonite slurry shall be tested prior to placing the 
slurry in the trench a minimum of two (2) times each working day per 8 or 
10 hour shift per heading.  The following tests shall be performed: 
viscosity, filtration, sand content, pH and density.

SECTION 02261A  Page 25    ENCL 1 TO AMEND NO. 0007
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Levee crown pavement work shall be compensated under specification SECTIONS 
02722A: AGGREGATE SURFACE COURSE and 02713A:  BITUMINOUS BASE COURSE 
(CENTRAL-PLANT HOT MIX).  No separate payment for restoration of the levee 
embankment will be made and all costs in connection therewith shall be 
assigned to the cutoff wall installation.

The measurements will include authorized excavation of rock, authorized 
excavation of unsatisfactory subgrade soil, and the volume of loose, 
scattered rocks and boulders collected within the limits of the work; 
allowance will be made on the same basis for selected backfill ordered as 
replacement.  The measurement will not include the volume of subgrade 
material or other material that is scarified or plowed and reused in-place, 
and will not include the volume excavated without authorization or the 
volume of any material used for purposes other than directed.  The volume 
of overburden stripped from borrow pits and the volume of excavation for 
ditches to drain borrow pits, unless used as borrow material, will not be 
measured for payment.  The measurement will not include the volume of any 
excavation performed prior to the taking of elevations and measurements of 
the undisturbed grade.

1.4.2   Topsoil

Separate excavation, hauling, and spreading or piling of topsoil and 
related miscellaneous operations will be considered subsidiary obligations 
of the Contractor, covered under the contract unit price for excavation.

1.5   PAYMENT

Payment will constitute full compensation for all labor, equipment, tools, 
supplies, and incidentals necessary to complete the work for restoring the 
levee for the line items:

1.5.1   Levee Restoration and Earth Work

Levee Restoration and Earthwork will be paid for at the contract unit 
prices per cubic yard for levee embankment restored.

1.5.2   Borrow Material

Borrow material will be paid for at the contract unit prices per cubic yard 
of embankment.

1.6   DEFINITIONS

1.6.1   Satisfactory Materials

Satisfactory materials shall comprise any materials classified by ASTM D 
2487 as SM, SC, ML and CL and any combination thereof.  Satisfactory 
materials shall be comprised of particle size of less than 2 inches, in any 
dimension.  In addition, satisfactory material shall be free of roots and 
other organic matter, biodegradable material, rubble, debris, frozen 
materials, and contaminated soil.

1.6.2   Unsatisfactory Materials

Materials which do not comply with the requirements for satisfactory 
materials are unsatisfactory.  Unsatisfactory materials also include 
man-made fills; debris; refuse; rubble; biodegradable material; peat; 

SECTION 02300a  Page 5 ENCL 1 TO AMEND NO. 0007
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pounds for fine-grained soils or sandy materials and 12 pounds for gravelly 
materials.  Nuclear methods used in accordance with ASTM D 2922 and ASTM D 
3017, to determine density and moisture content shall be for Contractor's 
monitoring of earthwork progress only and not for acceptance.  If used, the 
Contractor shall also be responsible for obtaining any necessary operating 
permit(s) for nuclear testing devices and calibration tests.  Soil used for 
field or in-place densities shall be classified in accordance with ASTM D 
2487 and subparagraph "Soil Classification".

3.6.3   Frequency of Testing

The following minimum frequency of testing are required for various project 
features.  The frequency of testing is per unit of measurement.  Any and 
all placed project features that are a fraction of the unit of measurement 
shall require testing.  The Quality Control representative observing 
construction may require additional tests when necessary.  Maximum density 
test frequency shall be in accordance with subparagraph "Maximum Density", 
unless otherwise noted.

Project Feature                        Test              Minimum Frequency

Subgrade for Impervious         Field Density and         1 per 500 yard2

Fill (Cap) Material              Moisture Content

Subgrade for Fill               Field Density and         1 per 1000 yard2

Material                         Moisture Content

Subgrade for Aggregate          Field Density and         1 per 500 yard2

Base Course                      Moisture Content

Fill Material                   Field Density and         1 per 1000 yard3

                                 Moisture Content

Impervious Fill (Cap)           Field Density and        1 per 500 lineal ft
Material                         Moisture Content

Impervious Fill (Cap)            Maximum Density           1 per 4 Field
Material                                                    Density

3.7   PAVEMENT RESTORATION

The levee crown pavement shall be constructed as shown on the contract 
drawings and in accordance with specification SECTION 02713A: BITUMINOUS 
COURSE (CENTRAL-PLANT HOT MIX), SECTION  02721a: SUBBASE COURSES, and 
SECTION 02722A: AGGREGATE SURFACE COURSE.

3.7.1   Preparation of Pavement Subgrade

Prior to pavement construction, the subgrade shall be restored to the grade 
and elevations shown on the contract drawings or specified.  The levee 
crown subgrade shall meet the tolerance limits specified and compacted.
Once finished, the pavement subgrade shall not be disturbed by traffic or 
other operations and shall be maintained in a satisfactory condition until 
the aggregate base course is placed.  Continuous checks on the degree of 

SECTION 02300a  Page 14 ENCL 1 TO AMEND NO. 0007
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